STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 28/ 06 IN LOS ANGELES COUNTY I N 10/ 02/ 06
CONTRACT NUMBER 07-4K4104 LOS ANGELES ON ROUTE 10 AT HOOVER CONTRACT CCODE 'D '
LOCATI ON 07-LA-10-14.3/14.3 STREET ON RAMVP 33 CONTRACT | TEMS

SLOPE REPAI R FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 15 FUND TOTAL HA23 1, 279, 000 TOTAL NUMBER OF WORKI NG DAYS 195
NUMBER OF BI DDERS 3 ENG NEERS EST 1,121, 762. 00 AMOUNT UNDER 481, 968. 00 PERCENT UNDER EST 42. 97
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 639, 794. 00 3 ODONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI VAS CA 91773-2911
2 908, 733. 00 2 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
3 949, 566. 00 1 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVENUE FAX 949 252-0266

IRVINE CA 92614-5706



07-4K4104 Bl D245

07-LA-10-14 PAGE 2

09/ 28/ 06 10/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE VETAL BEAM GUARD RAI L
CI TY OF | NDUSTRY CA
CALMEX | NC ASPHALT CONCRETE
RI VERSI DE CA
ECOLOGE C PLANTI NG AND | RRI GATI ON
TEMECULA CA
JFL ELECTRI CAL

LOS ANGELES CA

SUDHAKAR | NTERNATI ONAL STRI PI NG
RI ALTO CA
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PAGE 3

10/ 02/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CROWN FENCE
SANTA FE SPRI NGS CA

ECOLOGE C
TEMECULA CA

J F L ELECTRIC
LOS ANGELES CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

PLANTI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
SUN VALLEY CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

ECOLOGE C
TEMECULA CA

PACI FI C ELECTRI C
BELL GARDENS CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

STERNDAHL ENTERPRI SE
SUN VALLEY CA

VETAL BEAM GUARD RAI L

ASPHALT PAVI NG

PLANTI NG AND | RRI GATI ON

RAMP METER AND LI GHTI NG

COLD PLANE

STRI PI NG



07-4K4104 Bl D245

07- LA- 10- 14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 28/ 06 10/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 18, 000. 00 18, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 42.00 5, 040. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 92 8. 00 736. 00
7 150806 REMOVE Pl PE M 7 100. 00 700. 00
8 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 500 14. 00 7, 000. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4,500. 00 4,500. 00
11 190101 ROADWAY EXCAVATI ON MB 170 40. 00 6, 800. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
13 010443 GEOSYNTHETI C REl NFORCED ENMBANKNVENT VB 2, 450 100. 00 245, 000. 00
14 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 5, 000. 00 5, 000. 00
15 (S) 203561 JUTE MESH MR 900 6. 00 5, 400. 00
16 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 8, 000. 00 8, 000. 00
17 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 5, 500. 00 5, 500. 00
18 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 21, 000. 00 21, 000. 00
19 260301 CLASS 3 AGGREGATE BASE VB 110 125. 00 13, 750. 00
20 280000 LEAN CONCRETE BASE VB 55 280. 00 15, 400. 00
21 390103 ASPHALT CONCRETE ( TYPE B) TONN 300 185. 00 55, 500. 00
22 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 92 57. 00 5, 244. 00
23 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 4 2, 800. 00 11, 200. 00
24 650075 600 MM RElI NFORCED CONCRETE Pl PE M 3 600. 00 1, 800. 00
25 664015 450 MM CORRUGATED STEEL PI PE M 4 600. 00 2, 400. 00
(2.01 MV THI CK)
26 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 296 3. 00 888. 00
27 (S) 832001 METAL BEAM GUARD RAI LI NG M 120 150. 00 18, 000. 00
28 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 410 6. 00 2, 460. 00
29 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 52 13.00 676. 00
30 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 16 50. 00 800. 00
TYPE H)
31 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 57, 000. 00 57, 000. 00
32 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 11, 500. 00 11, 500. 00
33 999990 MOBI LI ZATI ON LS LUMP SUM 81, 000. 00 81, 000. 00

TOTAL 639, 794. 00



07-4K4104 Bl D245
07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 28/ 06 10/ 02/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 1, 500. 00 1500. 00
2 3, 500. 00 3500. 00 10, 000. 00 10000. 00
3 37, 500. 00 37500. 00 3, 000. 00 3000. 00
4 63, 000. 00 63000. 00 200, 000. 00 200000. 00
5 80. 00 9600. 00 40. 00 4800. 00
6 25.00 2300. 00 10. 00 920. 00
7 820. 00 5740. 00 150. 00 1050. 00
8 7, 500. 00 7500. 00 1, 500. 00 1500. 00
9 19. 00 9500. 00 13. 00 6500. 00
10 4,500. 00 4500. 00 4,500. 00 4500. 00
11 125. 00 21250. 00 100. 00 17000. 00
12 3, 000. 00 3000. 00 3, 000. 00 3000. 00
13 145. 00 355250. 00 150. 00 367500. 00
14 6, 000. 00 6000. 00 5, 000. 00 5000. 00
15 7.00 6300. 00 6. 00 5400. 00
16 9, 000. 00 9000. 00 8, 000. 00 8000. 00
17 6, 000. 00 6000. 00 6, 000. 00 6000. 00
18 22,000. 00 22000. 00 21, 000. 00 21000. 00
19 200. 00 22000. 00 100. 00 11000. 00
20 375. 00 20625. 00 400. 00 22000. 00
21 215. 00 64500. 00 190. 00 57000. 00
22 75. 00 6900. 00 60. 00 5520. 00
23 4, 000. 00 16000. 00 2, 000. 00 8000. 00
24 1, 000. 00 3000. 00 500. 00 1500. 00
25 1, 000. 00 4000. 00 300. 00 1200. 00
26 7.00 2072. 00 3. 00 888. 00
27 170. 00 20400. 00 140. 00 16800. 00
28 6. 00 2460. 00 6. 00 2460. 00
29 18. 00 936. 00 14. 00 728. 00
30 25.00 400. 00 50. 00 800. 00
31 67, 000. 00 67000. 00 54, 000. 00 54000. 00
32 15, 000. 00 15000. 00 11, 000. 00 11000. 00
33 90, 000. 00 90000. 00 90, 000. 00 90000. 00
TOT 908, 733. 00 949, 566. 00




